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ADDENDUM NO. 1 
FOR 

LOS OSOS CSD WATER RESILIENCY INTERTIE PROJECT 
 
DATE:  August 14, 2025 
 
FROM:  Los Osos CSD/Wallace Group 
 
TO:  Prospective Proposers 
 
This addendum forms a part of the Request for Qualifications/Proposal (RFQ/P) dated June 18, 
2025 as noted herein.  
 
Page Count of Proposal.  Please note that the page limitation as stated, is desired by the 
District.  If the text of your proposal exceeds this limitation by a small margin, this will not 
disqualify your proposal.  This limitation was stated in order to keep proposals from containing 
unnecessary information, and from becoming too lengthy.  Endeavor to meet this page limitation 
to the best of your ability.   
 
Project Description, Item 2, Page 7.  Provide a complete turnout design, for review and approval 
by the County Public Works Department.  Meet with the County as needed to define specific 
design criteria for the turnout/vault.   The turnout design will include at a minimum, pre-cast 
concrete vault with spring-assist access hatch, passive ventilation, isolation valve(s), flow meter, 
pipe and fittings, power supply for flow meter and other equipment specified by the County. 
Since exact design criteria are not defined at this time, state your scope assumptions clearly in 
your proposal.   
 
Scope of Services, Page 11, Permits/Permit Assistance.  Your scope of services must also 
address regulatory agency permitting assistance for the Chorro Creek crossing, whether the 
pipe crosses over the existing bridge or crosses under the creek.  Such permitting may not be 
known until such time the preliminary design report is finalized; include anticipated permitting 
tasks as an optional service task.  The District will be the primary agency to secure the permits; 
the Consultant Team shall assist the District with obtaining such permits, including providing 
technical support and exhibits as needed to secure the permits, assisting with responses to 
agency comments, and incorporating permit requirements into the Contract Documents.   
 
Easement Assistance, Page 11.  This task is an optional task.  Please state your assumptions 
as to what you expect to include in this scope, and any corresponding clarifications you feel 
warranted.  This optional scope item will not likely be clearly defined until the Preliminary Design 
Report stage of the Project, therefore it is likely that the scope will be further clarified and 
negotiated with the selected Consultant at this later stage of the Project.   
 
Please acknowledge receipt of this Addendum by responding in writing (replying to the email 
that transmits this addendum) to Steve Tanaka, Wallace Group, stevent@wallacegroup. 
 

END OF ADDENDUM 
 


