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REQUEST FOR QUALIFICATIONS/PROPOSAL (RFQ/P) 
 

LOS OSOS COMMUNITY SERVICES DISTRICT 
WATER RESILIENCY INTERTIE PROJECT 

 
The Los Osos Community Services District (District) has prepared this Request for 
Qualifications/Proposal (RFQ/P) for design services for a Project to convey State Water Project 
water (from the Chorro Valley Pipeline) to the District’s 16th Street water tank site (16th 
Street/Santa Maria Ave), Los Osos, CA.  Qualified engineering consultants are being requested 
to provide a proposal addressing the scope and needs of the design phase of this Project as 
described herein. 
 
Proposal Due Date: Thursday, August 21, 2025 (3 pm PST).  Any proposals received after 
this date/time will be returned to the proposer un-opened.  It shall be the proposers’ 
responsibility to verify and confirm receipt of the proposals by the specified due date and time.   
 
Pre-Proposal Meeting: A non-mandatory pre-proposal meeting is scheduled for Wednesday, 
July 23, 2025, at 10 am, via Teams/Zoom.  Consultants may, on their own, tour the project 
alignment and 16th Street tank site, as part of this proposal effort.  Proposers may contact Steve 
Tanaka, Wallace Group at 805-441-2293, stevent@wallacegroup.us, for additional information 
and questions, and to make an appointment to view the 16th Street tank site.   
 
Proposal Delivery Location:  Los Osos Community Services District, 2122 9th Street, Los 
Osos, CA 93402.  All proposals shall be in sealed envelopes, with a label containing proposal 
title, name of firm proposing, and proposal due date and time. SUBMIT PROPOSED FEES IN A 
SEPARATE SEALED ENVELOPE WITHIN THE MAIN SEALED PROPOSAL ENVELOPE. 
 
Number of Copies of proposal to be Provided:  2 hard copies, one PDF (on thumb drive, 
exclude fees from the electronic copy please). 
 
Contact:  Steve Tanaka, Wallace Group, 805-441-2293, stevent@wallacegroup.us, for 
details and information regarding this proposal and associated requirements. 
 
BACKGROUND 
 
See Attachment A, Project Description and Scope of Services, Attachment B, Water Resiliency 
Intertie Alignment.   
 
INFORMATION AVAILABLE 
 
Consultants will be provided existing available project-related information, which at this time is 

identified as the following: 

• SWCA Environmental Consultants.  Draft Initial Study and Mitigated Negative 

Declaration, Water Resiliency Intertie Project, dated November 2023. 

• Wallace Group.  Memorandum, Los Osos CSD Water Resiliency Intertie, dated August 

29, 2022. 

mailto:stevent@wallacegroup.us
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• Wallace Group.  North and South 16th Street Water Tank Coating Plans, December 19, 

2022 and August 25, 2021, respectively.   

• Carollo Engineers.  One Water Morro Bay, dated October 2018. 

• WSC.  Final Draft Regional Water Infrastructure Resiliency Plan, prepared for San Luis 

Obispo County Flood Control & Water Conservation District, dated July 30, 2021. 

• Waterworks Engineers.  City of Morro Bay Water Reclamation Facility Project Lift 

Stations and Offsite Pipelines (Bid Set), dated May 2020.  

• Waterworks Engineers.  City of Morro Bay Water Reclamation Facility Project Lift 

Stations and Offsite Pipelines (Record Drawings), dated December 1, 2023.  

• County of San Luis Obispo.  Los Osos Creek Bridge Replacement Plans (expected to 

Bid June 19, 2025).   

• State Water Project Documents: 

o WSC.  Capacity Assessment of the Coastal Branch, Chorro Valley, & Lopez 

Pipelines, dated December 22, 2011. 

o WSC.  Technical Memorandum, Coastal Branch Supplemental Modeling 

Scenarios, dated October 22, 2012. 

INQUIRIES DURING PROPOSAL PERIOD 
 
Consultants must direct all inquiries to the District in writing, via email, Attention:  Steve Tanaka, 
Wallace Group, at stevent@wallacegroup.us.  All inquiries will be responded to in writing, and 
questions and responses will be disseminated to all consultant teams for their consideration.  
The origination of the questions will not be disclosed.  All inquiries must be received no later 
than Thursday, August 14, 2025 (close of business) in order to receive responses from 
the District.  Inquiries received after this deadline will not be considered or responded to.   
 
ADDENDA TO RFP 
 
Through the course of the proposal development, consultants may raise questions concerning 
the RFQ/P, which may impact proposals.  The District will issue addenda as necessary to 
further clarify the requirements and expectations of the RFP.  The District reserves the right to 
issue addenda up to 5 business days prior to the due date of the RFQ/P, without time extension 
of the RFP due date.  At the time each addendum is issued, consultants shall acknowledge 
receipt by immediately emailing a signed PDF copy of the addendum to the District (via Steve 
Tanaka, Wallace Group, stevent@wallacegroup.us).   
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PROPOSAL REQUIREMENTS 
 
Proposal Rejection or Withdrawal.  Late proposals (submitted after the specified due date/time) 
shall be rejected by the District, and returned un-opened to the Proposer.  The District reserves 
the right to accept or reject any or all proposals.   
 
Agreement.  Consultant shall review the Agreement for Services included as Attachment C, and 
list any exceptions desired for consideration during negotiation of services and fees for the 
Project. The District will consider all requests; however, reserves the right to reject any or all of 
Consultant’s contract exceptions. 
 
PROPOSAL FORMAT 
 
General.  Proposals shall be prepared in accordance with the following general format specified 
in this section.  Proposals shall be brief, and shall not exceed 20 printed text pages (excluding 
letter of transmittal, TOC, resumes, graphics).    
 

• Letter of Transmittal.  Provide a brief transmittal letter (2 pages maximum) 
transmitting the Proposal to the District.   

 

• Table of Contents. 
 

• Section 1.  Project Understanding and Approach.  Provide your team’s 
understanding and approach to the overall project.  Discuss issues and concerns, 
and express your ideas and methodology on how best to approach and execute the 
project.   
 

• Section 2.  Project Team/Qualifications.  Provide organization chart showing the 
proposed team, team organization/lines of communication, and team member 
qualifications germane to this project.  Clearly state your proposed project manager 
and corresponding qualifications.  Include all subconsultants as part of the proposed 
team, describe their corresponding qualifications germane to the Project, and your 
past working relationships with each subconsultant.  Full resumes shall be placed in 
Appendix A.  
 

• Section 3.  Relevant Project Experience.  Provide your team’s relevant project 
experience as it relates to the nature of this project, including the experience of 
proposed subconsultants.  Include projects of similar nature, magnitude and 
complexity to this project. Provide and highlight any experience your firm has 
with the State Water Project, working with the County of San Luis Obispo and 
Central Coast Water Authority, trenchless technologies 
chlorination/chloramination, and other experience germane to this Project. 
Provide the year(s) the Work was performed, and identify key team members and 
their roles on the project.  Projects listed should be specifically relevant to key 
aspects of the District’s Project.    Provide three references for projects/project 
experience described in this Section.  At least one of these references must be for a 
project managed by the proposed Project Manager.    
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• Section 4.  Scope of Services/Contract Exceptions.  Provide a detailed scope of 
services for the project, embellishing upon the Project Scope outlined in Attachment 
A. Provide a subsection for any proposed exceptions to the District’s Agreement for 
Services included in Attachment C. 
 

• Section 5.  Project Design Schedule and Labor Estimate.  Provide a detailed 
project schedule from Project inception through Project bidding and award, in graphic 
format, along with written explanation of assumptions and specific details, issues or 
concerns regarding the proposed schedule.  Include a general line item in the 
schedule estimating construction duration.  Show graphically and clearly indicate all 
schedule components, those schedule items for District and agency review, and 
other items as deemed necessary.  Include in the schedule all anticipated time 
allotments for agency reviews, public participation, and other schedule provisions.  
Clearly state all assumptions and basis for the proposed schedule. The District 
desires to begin the construction/bidding process for this Project around summer 
2026.  It is anticipated that this Schedule will be incorporated into Consultant’s 
Agreement. Provide a matrix table listing proposed staffing and titles, and estimated 
hours for each task.   

 

• SEALED ENVELOPE - FEES.  Provide one sealed envelope containing Consultant's 
proposed fees, and proposed rate schedule.  Place this sealed envelope within the main 
envelope containing your proposal. 

 
The project award schedule is as follows: 
 

Item Date 

Proposal Due  8/21/25 

District Review of Proposals 8/22/25 to 8/28/25 

Consultant Interviews (if required) 8/28/25 

District Recommendation of Selected 
Firm/Staff Report 

8/29/25 

Board Meeting to Award Contract 9/4/25 

Consultant Notice of Contract Award 9/5/25 

Contract Negotiation/Notice to Proceed 10/1/25 

 
 
PROPOSAL RANKING CRITERIA AND AWARD 
 
Proposals will be ranked by the District based on established ranking criteria.  The value of each 
criterion is stated immediately following each criterion.  Criteria and relative “point” values are as 
follows: 
 

• Project Understanding and Approach, 30 points 

• Team qualifications, 30 points  

• Project Schedule, 20 points 

• Responsiveness to RFQ/P, 15 points 

• Local Presence, 5 points 
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All proposals will be ranked on these criteria, and the most qualified firm will be chosen.  The 
District does not anticipate conducting interviews for this process; however, if deemed 
necessary, interviews will be conducted.  Please reserve the date indicated in the Award 
Schedule table for possible interviews with the District.  Upon selection of recommended 
Consultant, the District will open sealed envelopes with fees and begin the negotiation process 
with selected Consultant.  Upon successful negotiation of fees with Staff, the Agreement and 
fees will require Board approval prior to issuance of notice of contract award.  Should the 
District and Consultant not successfully negotiate contract fees, the District reserves the right to 
continue negotiations with the next most qualified consultant team.   
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Attachment A 
Project Description and Scope of Services 

This Attachment A includes project background/description, outline scope of services. 

Project Background 

This Water Supply Resiliency Inter-tie (Project) for the Los Osos Community Services District 
(LOCSD) would allow for the delivery of available surplus potable water from outside water 
sources to the LOCSD.  Changing weather patterns and extended drought conditions on the 
West Coast are a reality, and must be planned for by all local water agencies. Ensuring the 
LOCSD’s water supply is reliable and resilient is the driver for this Project.   

The Project would allow delivery of a minimum of 200 AFY of potable water directly to the 
LOCSD’s 16th Street Water Tanks (16th Street/Santa Maria Ave), thereby reducing the amount 
of local groundwater pumping from the Los Osos Groundwater Basin (thus providing further 
protection against seawater intrusion).  The Project could also serve other future purposes, not 
currently identified, that may benefit other local water entities. The LOCSD has discussed this 
Project in detail with the County of San Luis Obispo Flood Control and Water Conservation 
District (District), and though LOCSD has indicated that it will request 200 AFY, the District has 
informed the LOCSD that up to 600 AFY of capacity in the Chorro Valley Pipeline (CVP) could 
be made available at the proposed inter-tie location near South Bay Boulevard and Highway 1.  
The District and LOCSD would both be required to update their respective California Division of 
Drinking Water (DDW) permits for operating public water systems.  Since this inter-tie Project 
would be used primarily to reduce local groundwater pumping, the LOCSD’s network of water 
supply wells and storage reservoirs will remain fully functional during receipt of State Water, and 
thus temporary and extended interruptions to delivery of water into the inter-tie pipeline will not 
disrupt the LOCSD’s ability to supply domestic water and fire protection to its customers.   

The Project would require an inter-tie to the CVP (which delivers potable water to the City of 
Morro Bay), which would consist of a vault with piping, meter, backflow prevention, and valves 
(and pump station if necessary), that would allow the controlled and metered flow of potable 
water to the Los Osos CSD.   The CVP is an 18” diameter steel pipeline, but reduces in 
diameter to 10” diameter west of California Men’s Colony as it extends westerly to Morro Bay.  
The inter-tie to the CVP would need to be constructed near South Bay Boulevard and Highway 
1 in or near the City of Morro Bay, and a roughly 15,000-LF pipeline from this location to the 
LOCSD’s water system (at the 16th Street Water Tanks, Los Osos).   The intertie project would 
include the following elements: 

1. New 12” pipeline, around 15,000-LF in length, extending from near Highway 1/South
Bay Boulevard southerly to the community of Los Osos, north of South Bay 
Boulevard/Santa Ysabel Avenue.  The design should consider horizontal direction 
drilling (HDD) installation wherever possible to minimize environmental impacts and 
construction related impacts including groundwater dewatering and management of 
such groundwaters during construction. The pipeline is expected to be a 12” PVC 
C900 Class 235 pipeline if installed by conventional open trench methods, and/or 
hydraulically equivalent pressure HDPE pipe, except at bridge crossings and in the 
vault where the pipeline would be ductile iron (if pipe is installed on bridge). There 
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will be two creek crossings along South Bay Boulevard, at Chorro Creek and Los 
Osos Creek.  At Chorro Creek, the water line crossing is expected to be HDD under 
the creek, but could be a pipeline crossing on existing bridge (Consultant shall 
evaluate preferred crossing option).  If HDD is the chosen alternative for installation, 
the inter-tie pipeline beneath the creek(s) would be HDPE.  The stated pipeline 
diameter was chosen primarily to minimize friction head loss in the pipeline, and 
ensure adequate delivery capacity for many years to come. At Los Osos Creek, the 
County is in the process of replacing the existing bridge, and will be installing a 20” 
diameter steel casing.  The construction schedule for this bridge work anticipates 
construction completion around late summer 2027.  However, the actual schedule 
for this Bridge Work, and this Water Resiliency Intertie Project, both are subject to 
some change and uncertainty.  Consultant will design this creek crossing based on 
using this 20” casing.  Assume that the County will provide seismic design criteria, 
including lateral and transverse movement, and the Consultant will design flexible 
joint connections accordingly.  The pipeline inserted in this 20” casing will be ductile 
iron.     

2. Inter-tie or turn-out, connecting to the CVP, which includes valving, tie-in to the 10” CVP,
and turn-out/metering vault.  The turn-out/metering vault will need to meet the 
County Public Works design specifications/criteria.  There are two alternatives for 
connection to the CVP being considered at this time:  

a. Quintana Road east alternative: From South Bay Boulevard, at Quintana Road,
the pipeline would turn east on Quintana Road past the trailer park, before 
extending beneath Highway 1 to the north side of the highway.

It is noted that the existing 30” diameter Whale Rock raw water pipeline is 
immediately adjacent to the CVP, and thus careful consideration will be required 
to properly locate the turn-out and avoid the existing infrastructure.  Private 
property easements, and existing utility easements acquired by the District and 
City of San Luis Obispo (for Whale Rock Pipeline) will all need to be considered 
during the design development phase of the Project. 

b. South Bay Boulevard/Highway 1 alternative: The alignment on South Bay
Boulevard, from Quintana Road to Theresa Avenue (connection point) for this
alternative is highly congested due to the recent construction of the Morro Bay
WRF. Since the completion of the preliminary design report, discussion with the
City of Morro Bay Public Works staff indicate that there is enough clearance in
South Bay Boulevard at the Highway 1 undercrossing to install the pipeline and
connect to the existing tee to the State water pipeline that was installed during
the original construction of the CVP.

3. It is assumed that the intertie would be designed for a normal flow rate equal to 200
AFY, fed at a uniform rate 24 hours per day, 48 weeks out of the year, accounting 
for an assumed 4 week period each Fall when State Water pipeline is shut down for 
maintenance.  Thus, the maximum flow rate would be 0.3 cubic feet per second 
(cfs), or 134 gpm. It is anticipated that the County will manually operate the turn-out; 
thus, no automated controls/SCADA will be required.   
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4. Terminus of Pipeline, 16th Street Tanks, Los Osos.  The inter-tie pipe alignment must 
terminate at the 16th Street Water Tanks in Los Osos.  The alignment is envisioned 
to remain in South Bay Boulevard south of SBB/Santa Ysabel Avenue, then heading 
west on Santa Maria Avenue (dirt road/public right of way) to 16th Street, then south 
on 16th Street to the tank site (at the top of the hill).  Consultant shall evaluate the 
best alignment to tie into the 16th Street Tanks.  Once on-site, the design must 
address tie-in to the respective tank fill pipelines (north and south tank) including 
valving to allow filling of one tank or the other, or both at the same time (manually 
controlled valves).  The existing tank fill lines for both tanks include an existing air 
gap separation, so no further backflow safeguards are required.   
a. Chlorination/Chloramination.  The District provides chlorine residual using 

sodium hypochlorite, while State Water is chloraminated.  The District will 
maintain chlorination in their water system using sodium hypochlorite.  
Consultant shall address what is required to receive the chloraminated water at 
the District’s 16th Street Tank site.   The requirements for receiving chloraminated 
State Water must be addressed in the Preliminary Design Report (PDR), and 
included in the detailed design.  The PDR will need to address site constraints on 
the 16th Street tank site.  The consultant shall also include a separate task to 
develop an O&M Manual/procedures for the water resiliency pipeline, including:  
1) water resiliency pipeline startup; 2) routine operation; 3) troubleshooting; 4) 
recommended sampling/testing; 5) procedures for shut-down of water resiliency 
pipeline; and 6) other details required to address proper operation of the 
chloramine removal system.  Included a task also, for DDW assistance for 
updating the District’s water system permit for inclusion of the recommended 
chloramine removal facilities.  

 
Other Considerations.  Other elements of the Project will need to address: 
 

• Stagnant Water.  When this intertie is not used, stagnant water in the pipeline would 
need to be purged prior to each use.  Although it is potable water introduced into the 
inter-tie pipeline, it will be prudent to purge this stagnant water prior to each 
startup/use to ensure highly treated water is delivered to the LOCSD water system at 
all times.  A single pipe volume is roughly 75,000 gallons that would need to be 
purged and discharged, each time the inter-tie use is initiated.  The District has 
identified the existing Basin at South Bay Boulevard and Santa Ysabel as a potential 
and most likely site to be used to receive blowoff/purge water from the pipeline 
flushing; this purge water would be captured in this stormwater basin, and recharged 
to the local underlying groundwater basin (and not wasted).  The conveyance 
pipeline would include manual valves to control the purging of water to the basin, 
prior to entry into the LOCSD’s water system (located at this Santa Ysabel Basin.  
This would be very similar to a pump-to-waste feature for a potable water well.  Such 
well purging would be performed only to the extent necessary to ensure delivery of 
highly treated water to the LOCSD customers.  

• Utility Congestion.  As mentioned prior, at Quintana Road and South Bay Boulevard, 
there is significant utility congestion due to the new sewer pipelines recently installed 
for the Morro Bay Water Reclamation Facility (WRF). Getting a pipeline through to 
the CVP in this area will be challenging, particularly with respect to achieving 
adequate sanitary separation per California Division of Drinking Water (DDW) 
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separation regulations. The two alternative points of connection to the CVP will need 
to be evaluated in terms of feasibility, cost and constructability.     

SCOPE OF SERVICES 

The following minimum scope of services shall be provided, and included in Section 4 of 

Consultant’s proposal: 

Survey and Geotechnical.  Provide survey services to support design of the new water 
transmission main and turn-out.  The strip topographic extent shall be at a minimum, "right of 
way to right of way" along the proposed pipeline alignment (see Attachment B), with sufficient 
coverage for design of tie-ins at both ends of the transmission main, including turn-out near 
Highway 1, water purging to the Santa Ysabel stormwater basin, and tie-in directly to the 16th 
Street water tanks. Include Title Search and corresponding Title Reports, and plotting of 
easements on the design drawings.  

Provide a geotechnical report in support of detailed design of the water conveyance facilities. 
Review other available geotechnical reports where applicable to the Project.  

Field and Utility Review.  Contact various utility agencies in the area and request that the utility 
agencies provide utility record drawings. LOCSD Atlas Maps and other available utility drawings 
will be made available for review and reference, as part of the proposal effort, and during 
design; however, complete utility research shall be the responsibility of the Consultant.  
Agencies to be contacted may include, but not be limited to, County of San Luis Obispo 
(District), Central Coast Water Authority, City of Morro Bay, City of San Luis Obispo (Whale 
Rock raw water pipeline), Gas Company, PGE, Charter and/or other cable service providers. 

Deliverables: 

• PDF copies of utility drawings received

• PDF of correspondence with utility 
agencies

Potholing 
Provide potholing as part of this design effort, with estimated fees on a per day or per pothole 
unit price basis.  State your assumptions and describe basis for costs.  Consultant shall work 
directly with a potholing contractor, as a subcontractor/subconsultant to the Consultant.  Provide 
a description of the pothole process (backhoe excavation, vacuum extraction, or other) and 
basis for selection of pothole construction method.  Consultant shall secure the necessary 
encroachment permit(s) for the Work.   

Design Development.  Prepare a 30% level preliminary design report (PDR), draft and final, to 
recommend the improvements to be included in the detailed design effort/task and select the 
recommended alternative for CVP tie-in location. It will be important to reach 30% design 
completion as expeditiously as possible, so that the Coastal Development Permit (CDP) 
process may continue.  Provide preliminary layout and alignment drawings for the Project, 
including showing all known easements.  Address water treatment requirements as it relates to 
combining the chloraminated State Water with the District’s chlorinated water supply.  Include 
anticipated meetings with various agencies, and anticipate review and comments by such 
agencies. Include detailed hydraulic calculations and hydraulic profile as part of this PDR.  Also 
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include an opinion of probable construction cost in the PDR.  If a water booster station is 
recommended, include evaluation of booster station sites in this PDR.  Provide an updated 
probable construction schedule, incorporating timing and status of the County’s Los Osos Creek 
bridge project.  This will include timing of construction of the Water Resiliency Pipeline as it 
relates to active bridge construction, and anticipated new pavement to be installed by the 
County’s Project.   
 
Plans, Specifications and Estimate (PS&E).  Consultant shall prepare the design plans, front-
end and technical specifications and Engineer's Estimate.  General conditions expected to be 
used will be the EJCDC 2018 general conditions; however, the Consultant can make a 
recommendation during the preliminary design phase of the Project.  The project elements will 
include those described in the Project Description, subject to minor revisions based on the final 
PDR.  Include in your scope of services, an optional design task for a booster pump station, 
should one be deemed necessary to deliver water to LOCSD’s 16th Street Tanks .   
 
Design Considerations: 
 

• Plan and profile drawings shall be prepared at a scale of 1”=20’ horizontal, and 1”=4’ 
vertical, on standard D Size drawings. Design shall be prepared in AutoCAD, and 
AutoCAD files are to be provided to the District upon completion of the project and 
record drawings shall be prepared by the consultant.  

• As stated in the Background Section, at Los Osos Creek, the new Water Resiliency 
pipeline will be installed through an existing 20” steel casing on the newly constructed 
Los Osos Creek Bridge.   

• Specifications.  Prepare technical specifications to support the design project.  The 
District Engineer will prepare the front-end contract documents.  Consultant shall 
prepare the bid schedule, measurement and payment provisions, Division 01 General 
specifications, and other required technical specifications for the pipeline design.  
Consultants shall incorporate the latest City of Morro Bay standards, and County of SLO 
DPW standard drawings and specifications into the Project bid documents as 
appropriate and applicable.   Consultant shall propose technical format for specifications 
to supplement the County standards, whether in CSI format or Special 
Provision/Conformed Specification format.   Address construction priorities and timing, 
as it relates to the Los Osos Creek bridge and pavement construction.    

• Prepare an optional design task for a water booster station (plans, specifications, 
estimate), in the event a water booster station is warranted for this Project.  This would 
include siting the booster station, and design services including survey, civil/site and 
mechanical designs, electrical and controls, and all aspects of water booster station 
design including recommendations for easements, if required.   

• Prepare Engineer’s estimate of probable construction cost, at 50%, 90% and final 
completion levels.   

• Consultant will be responsible for obtaining the City of Morro Bay, County of San Luis 
Obispo encroachment permits for both potholing and the water transmission main 
Project, and specifying the Contractor’s responsibility for final permits and bonding with 
the County. Consultant shall also be responsible for coordinating and securing access 
permission for construction work in easements including the Whale Rock pipeline 
easement, CVP easement, and other easements as necessary.   

• Consultant shall prepare traffic control plans, prepared by a California licensed Civil 
and/or traffic engineer, for approval by the City of Morro Bay, and County. 
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• Consultant shall incorporate all Coastal Development Permit (CDP) conditions of 
approval and environmental mitigation requirements into the design, and shall include 
those items applicable to Contractor/Construction in the technical specifications.   
 

Deliverables: 

• 30% Preliminary Design Report, draft and Final (PDF) 

• 50% and Progress Plans and Outline Specifications, Estimate, two full-size plans, two half 
size plans, one PDF (plans, specifications, estimate) 

• 90% Plans, Specifications and Estimate, two full-size plans, two half size plans, one PDF 
(plans, specifications, estimate) 

• Final Plans, Specifications Estimate, one stamped/signed full-size, one complete 
stamped/signed specification book (technical specifications to the Project Manual), one PDF 
of all (plans, specifications, estimate). 

 
Meetings 
Meetings during design will include at a minimum, project kick-off meeting, 30% preliminary 
design review, 50% design review and 90% design review meetings. Kickoff meeting shall be in 
person; other progress meetings may be web-based and/or in person at Consultant’s discretion.  
Consultant shall also anticipate other agency design review/coordination meetings through the 
design process.  List your assumptions and quantify anticipated meetings with such agencies.   
 
Provide an optional task for attendance at two LOCSD Board meetings (in Los Osos), one 
County Board of Supervisors meeting (in San Luis Obispo), and one City of Morro Bay Council 
Meeting (in City of Morro Bay).   
 
Permits/Permit Assistance 
Consultant shall list all anticipated permits, and shall provide at a minimum, the following: 

• Process and secure Caltrans encroachment permit for crossing at Highway 1 (double 
permit to be obtained by Contractor).. 

• Process and secure County encroachment permit, City of Morro Bay encroachment 
permit. 

• Process and secure Division of Drinking Water (DDW) waiver(s) as required for approval 
of the inter-tie pipeline construction. 

• Provide technical design support to the District so that the District may update their DDW 
water operations permit to reflect the new inter-tie facilities including new chemical 
treatment systems/equipment to address chloraminated State Water and chlorinated 
District water supplies.. 

• Provide technical design support to the District as they process the Coastal 
Development Permit.   

 
Easements 
Provide an optional task for providing easement support services, including preparation of legal 
descriptions and exhibits to be appended to easement agreements (easement agreement to be 
addressed by Owner/agencies involved), assistance with easement negotiations with 
Agency/land owner(s) and associated meetings. 
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EXCLUSIONS 
 

• Water Rights/Acquisition 
 

Bid Phase and Construction Phase Support Services  
 
Provide separate optional tasks (not included in main scope of services) for bid phase and 
construction phase engineering support . Such services will include: 

• bid phase support (responding to RFIs, preparing technical responses to RFIs and 
technical addenda as needed, attending pre-bid meeting), bid tabulation, bid evaluation; 

• construction support services (attend pre-construction meeting, respond to RFIs, review 
submittals, assist with preparing contract change order documents, periodic site visits 
and site construction meetings, final walk-through and punch list of items, preparing 
record drawings). 
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ATTACHMENT B – WATER RESILIENCY INTERTIE PROJECT 



Creek Crossing No. 1: within new 
SB BLVD bridge over Los Osos Creek
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(Hong Kong), Esri Korea, Esri (Thailand), NGCC, (c) OpenStreetMap contributors, and the GIS User
Community, Source: Esri, Maxar, Earthstar Geographics, and the GIS User Community
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AGREEMENT FOR PROFESSIONAL SERVICES 
 

This AGREEMENT FOR PROFESSIONAL SERVICES (“Agreement”) is made and 
effective as of _______, 2022 (the “Effective Date”), between __________ (“Consultant”), 
and the LOS OSOS COMMUNITY SERVICES DISTRICT, a political subdivision of the 
State of California (“District”). In consideration of the mutual covenants and conditions set 
forth herein, the parties agree as follows: 
 
1. TERM 
 

This Agreement shall commence on the Effective Date and shall remain in effect 
from through _________________ (“Term”). 
 
2. SERVICES 
 

Consultant shall perform the tasks described in Consultant’s proposal for 
______________________________ (the “Proposal”) attached hereto as Exhibit A and 
incorporated herein by this reference.  To the extent that any of the terms of this 
Agreement conflict or contradict terms contained in the Proposal, the terms of this 
Agreement shall control. 
 
3. PERFORMANCE 
 

Consultant shall at all times faithfully, competently and to the best of its ability, 
experience and talent, perform all tasks described herein. Consultant shall employ, at a 
minimum, generally accepted standards and practices utilized by persons engaged in 
providing similar services as are required of Consultant hereunder in meeting its 
obligations under this Agreement. 
 
4. AGREEMENT ADMINISTRATION 
 

District’s General Manager shall represent District in all matters pertaining to the 
administration of this Agreement. ________________________________, will represent 
Consultant in all matters pertaining to the administration of this Agreement. 
 
5. PAYMENT 
 

The District agrees to pay Consultant in accordance with the Proposal set forth in 
Exhibit A. Consultant agrees that in no event will the total amount of money paid to 
Consultant for services contemplated by this Agreement exceed the sum of __________ 
Dollars ($_______.00), unless otherwise first approved in writing by the District.  Invoices 
will be submitted monthly, and payment is due within 45 calendar days from receipt of 
invoice.  
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6. SUSPENSION OR TERMINATION OF AGREEMENT WITHOUT CAUSE 
 

(a) The District may at any time, for any reason, with or without cause, suspend 
or terminate this Agreement, or any portion hereof, by serving upon the Consultant at 
least ten (10) days prior written notice.  Upon receipt of said notice, the Consultant shall 
immediately cease all work under this Agreement, unless the notice provides otherwise.  
If the District suspends or terminates a portion of this Agreement such suspension or 
termination shall not make void or invalidate the remainder of this Agreement. 

 
(b) In the event this Agreement is terminated pursuant to this Section, the 

District shall pay to Consultant for the actual work performed up to the time of termination. 
Upon termination of the Agreement pursuant to this Section, the Consultant will submit 
an invoice and all relevant work product up to the date of termination to the District 
pursuant to Section 5.  
 
7. DEFAULT OF CONSULTANT 
 

(a) The Consultant’s failure to comply with the provisions of this Agreement 
shall constitute a default.  In the event that Consultant is in default for cause under the 
terms of this Agreement, District shall have no obligation or duty to continue 
compensating Consultant for any work performed after the date of default and can 
terminate this Agreement immediately by written notice to the Consultant.  If such failure 
by the Consultant to make progress in the performance of work hereunder arises out of 
causes beyond the Consultant’s control, and without fault or negligence of the Consultant, 
it shall not be considered a default. 

 
(b) If the District General Manager or its delegate determines that the 

Consultant is in default in the performance of any of the terms or conditions of this 
Agreement, the District General Manager shall cause to be served upon the Consultant 
a written notice of the default.  The Consultant shall have ten (10) days after service upon 
it of said notice in which to cure the default by rendering a satisfactory performance.  In 
the event that the Consultant fails to cure its default within such period of time, the District 
shall have the right, notwithstanding any other provision of this Agreement to terminate 
this Agreement without further notice and without prejudice to any other remedy to which 
it may be entitled at law, in equity or under this Agreement. 
 
8. LAWS TO BE OBSERVED.  Consultant shall: 
 

(a) Procure all permits and licenses, pay all charges and fees, and give all 
notices which may be necessary and incidental to the due and lawful prosecution of the 
services to be performed by Consultant under this Agreement if agreed upon in the 
Project Scope of Services.  If the scope of services includes Consultant’s assistance in 
applying for governmental or regulatory permits or approvals, Consultant’s assistance 
shall not constitute a representation, warranty or guarantee that such permits or approvals 
will be acted upon favorably by any governmental agency; 
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(b) Keep itself fully informed of all existing and proposed federal, state and local 
laws, ordinances, regulations, orders, and decrees which may affect those engaged or 
employed under this Agreement, any materials used in Consultant’s performance under 
this Agreement, or the conduct of the services under this Agreement; 

 
(c) At all times observe and comply with, and cause all of its employees to 

observe and comply with all of said laws, ordinances, regulations, orders, and decrees 
mentioned above; 

 
(d) Immediately report to the District’s General Manager in writing any 

discrepancy or inconsistency it discovers in said laws, ordinances, regulations, orders, 
and decrees mentioned above in relation to any plans, drawings, specifications, or 
provisions of this Agreement; and 

 
(e) The District, and its officers, agents and employees, shall not be liable at 

law or in equity occasioned by failure of the Consultant to comply with this Section. 
 
(f) The Consultant, and its officers, agents and employees, shall not be liable 

at law or in equity occasioned by failure of The District to comply with this Section. 
 
9. OWNERSHIP OF DOCUMENTS 
 

(a) Consultant shall maintain complete and accurate records with respect to 
sales, costs, expenses, receipts, and other such information required by District that 
relate to the performance of services under this Agreement. Consultant shall maintain 
adequate records of services provided in sufficient detail to permit an evaluation of 
services. All such records shall be maintained in accordance with generally accepted 
accounting principles and shall be clearly identified and readily accessible. Consultant 
shall provide free access to the representatives of District or its designees at reasonable 
times to such books and records; shall give District the right to examine and audit said 
books and records; shall permit District to make transcripts therefrom as necessary; and 
shall allow inspection of all work, data, documents, proceedings, and activities related to 
this Agreement. Such records, together with supporting documents, shall be maintained 
for a period of three (3) years after receipt of final payment. 

 
(b) Upon completion of, or in the event of termination or suspension of this 

Agreement, all original documents, electronic files designs, drawings, maps, models, 
computer files, surveys, notes, and other documents prepared in the course of providing 
the services to be performed pursuant to this Agreement shall become the property of the 
District and may be used, reused, or otherwise disposed of by the District without the 
permission of the Consultant.  
 
10. INDEMNIFICATION 

 
(a) Consultant shall hold harmless and indemnify, including the cost to defend 

(with legal counsel acceptable to the District), the District, and its respective principals, 
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directors, officers, agents, and employees from and against all claims, loss,  liability, suits 
and damages, including attorney's fees, that arise out of, pertain to, or relate to 
Consultant's negligence, recklessness or willful misconduct in connection with the 
performance of Consultant's obligations under this Agreement, or that of Consultant's 
sub-consultants, agents or employees (or any entity or individual for which Consultant 
bears legal liability). 

 
(b) Consultant agrees to obtain executed indemnity agreements with provisions 

identical to those set forth in this Section from each and every sub-consultant or any other 
person or entity involved by, for, with or on behalf of Consultant in the performance of this 
Agreement. If Consultant fails to obtain such indemnity obligations from others as 
required, Consultant shall be fully responsible for all obligations under this Section. 
District's failure to monitor compliance with this requirement imposes no additional 
obligations on District and will in no way act as a waiver of any rights hereunder. The 
obligation to indemnify and defend District as set forth herein is binding on the successors, 
assigns or heirs of Consultant and shall survive the termination of this Agreement or this 
section. 

 
(c) Without affecting any of the rights of District under any provision of this 

Agreement, Consultant shall not be required to indemnify and hold harmless District for 
liability attributable to the active negligence of District, provided such active negligence is 
determined by agreement between the parties or by the findings of a court of competent 
jurisdiction. In instances where District is shown to have been actively negligent and 
where District active negligence accounts for only a percentage of the liability involved, 
the obligation of Consultant will be for that entire portion or percentage of liability not 
attributable to the active negligence of District. 
 
11. INSURANCE 
 

Consultant shall maintain prior to the beginning of and for the duration of this 
Agreement insurance coverage as specified in Exhibit B attached hereto and incorporated 
herein as though set forth in full. 

 
 

12. WORKERS’ COMPENSATION AND OTHER EMPLOYEE BENEFITS 
 

District and Consultant intend and agree that Consultant is an independent 
contractor of District and agree that Consultant and Consultant’s employees and agents 
have no right to Workers’ Compensation and other District -sponsored employee 
benefits. Consultant agrees to provide Workers’ Compensation and other employee 
benefits, where required by law, for Consultant’s employees and agents. Consultant 
agrees to hold harmless and indemnify District for any and all claims arising out of any 
claim for injury, disability, or death of Consultant and any of Consultant’s employees or 
agents. 
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13. INDEPENDENT CONSULTANT 
 

(a)  Consultant is and shall at all times remain as to the District a wholly 
independent Consultant. The personnel performing the services under this Agreement on 
behalf of Consultant shall at all times be under Consultant’s exclusive direction and 
control. Neither District nor any of its officers, employees, or agents shall have control 
over the conduct of Consultant or any of Consultant’s officers, employees, or agents, 
except as set forth in this Agreement. Consultant shall not at any time or in any manner 
represent that it or any of its officers, employees, or agents are in any manner officers, 
employees, or agents of the District. Consultant shall not incur or have the power to incur 
any debt, obligation, or liability whatever against District, or bind District in any manner. 

 
 (b)  No employee benefits shall be available to Consultant in connection with 
performance of this Agreement. Except for the fees paid to Consultant as provided in the 
Agreement, District shall not pay salaries, wages, or other compensation to Consultant 
for performing services hereunder for District. District shall not be liable for compensation 
or indemnification to Consultant for injury or sickness arising out of performing services 
hereunder. 
 
14. UNDUE INFLUENCE 
 

Consultant declares and warrants that no undue influence or pressure was or is 
used against or in concert with any officer or employee of the District in connection with 
the award, terms or implementation of this Agreement, including any method of coercion, 
confidential financial arrangement, or financial inducement. No officer or employee of the 
District will receive compensation, directly or indirectly, from Consultant, or from any 
officer, employee or agent of Consultant, in connection with the award of this Agreement 
or any work to be conducted as a result of this Agreement. Violation of this Section shall 
be a material breach of this Agreement entitling the District to any and all remedies at law 
or in equity. 

 
15. NO BENEFIT TO ARISE TO LOCAL EMPLOYEES 
 

No member, officer, or employee of District, or their designees or agents, and no 
public official who exercises authority over or responsibilities with respect to the project 
during his/her tenure or for one year thereafter, shall have any interest, direct or indirect, 
in any agreement or sub-agreement, or the proceeds thereof, for work to be performed in 
connection with the project performed under this Agreement. 
 
16. RELEASE OF INFORMATION/CONFLICTS OF INTEREST 
 

(a) All information gained by Consultant in performance of this Agreement shall be 
considered confidential and shall not be released by Consultant without District’s prior 
written authorization. Consultant, its officers, employees, agents, or subcontractors, shall 
not without written authorization from the District General Manager or unless requested 
by the District Counsel, voluntarily provide declarations, letters of support, testimony at 
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depositions, response to interrogatories, or other information concerning the work 
performed under this Agreement or relating to any project or property located within the 
District. Response to a subpoena or court order shall not be considered “voluntary” 
provided Consultant gives District notice of such court order or subpoena. 

(b) Consultant shall promptly notify District and District shall notify Consultant
either parties officers, employees, agents, or subcontractors be served with any 
summons, complaint, subpoena, notice of deposition, request for documents, 
interrogatories, request for admissions, or other discovery request, court order, or 
subpoena from any person or party regarding this Agreement and the work performed 
thereunder. District and Consultant retain the right, but has no obligation, to represent 
Consultant and/or be present at any deposition, hearing, or similar proceeding. 
Consultant agrees to cooperate fully with District and to provide the opportunity to review 
any response to discovery requests provided by Consultant. However, District’s right to 
review any such response does not imply or mean the right by District to control, direct, 
or rewrite said response. 

17. NOTICES

Any notice which either party may desire to give to the other party under this
Agreement must be in writing and may be given either by (i) personal service, (ii) delivery 
by a reputable document delivery service, such as but not limited to, Federal Express, 
which provides a receipt showing date and time of delivery, or (iii) mailing in the United 
States Mail, certified mail, postage prepaid, return receipt requested, addressed to the 
address of the party as set forth below or at any other address as that party may later 
designate by notice: 

To District: 

With a copy to: 

Ron Munds, General Manager  
Los Osos Community Services District 
2122 9th St   
Los Osos, CA 93402 

Craig Steele, District Counsel  
847 Monterey Street 
San Luis Obispo, CA 93401 

To Consultant: 

18. ASSIGNMENT

The Consultant shall not assign the performance of this Agreement, nor any part
thereof, without the prior written consent of the District.  
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19. GOVERNING LAW 
 

The District and Consultant understand and agree that the laws of the State of 
California shall govern the rights, obligations, duties, and liabilities of the parties to this 
Agreement and also govern the interpretation of this Agreement. Proper venue for any 
litigation concerning this Agreement shall be in the County of San Luis Obispo.  
 
20. ENTIRE AGREEMENT 
 

This Agreement contains the entire understanding between the parties relating to 
the obligations of the parties described in this Agreement. Each party is entering into this 
Agreement based solely upon the representations set forth herein and upon each party’s 
own independent investigation of any and all facts such party deems material. 
 
21. TIME 
 

District and Consultant agree that time is of the essence in this Agreement.  
 

22. CONSTRUCTION   
 
 The parties agree that each has had an opportunity to have their counsel review 
this Agreement and that any rule of construction to the effect that ambiguities are to be 
resolved against the drafting party shall not apply in the interpretation of this Agreement 
or any amendments or exhibits thereto. The captions of the sections are for convenience 
and reference only, and are not intended to be construed to define or limit the provisions 
to which they relate. 
 
23. AMENDMENTS   
 
 Amendments to this Agreement shall be in writing and shall be made only with the 
mutual written consent of all of the parties to this Agreement.   
 
24. AUTHORITY TO EXECUTE THIS AGREEMENT 
 

The person or persons executing this Agreement on behalf of Consultant warrants 
and represents that he/she has the authority to execute this Agreement on  
behalf of the Consultant and has the authority to bind Consultant to the performance of 
its obligations hereunder. 
 
25. LITIGATION 
 
 In the event District desires Consultant to prepare for or appear in litigation on 
behalf of District, and Consultant agrees to perform said services, other than herein 
specified, District shall pay Consultant the usual and customary fees charged by 
Consultant for such services, and Consultant agrees to perform said services. 
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 
executed the day and year first above written. 

LOS OSOS 
COMMUNITY SERVICES DISTRICT 

By: ___________________________ 

Attest: 

______________________________ 

Approved As To Form: 

_______________________________ 
Craig Steele, District Counsel  

__________________________ 

By: _____________________________ 

Its: _____________________________ 

Attachments: 
Exhibit A- Consultant’s Proposal 
Exhibit B- Insurance Requirements 
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EXHIBIT A 
 

CONSULTANT’S PROPOSAL 
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EXHIBIT B 
 

INSURANCE REQUIREMENTS 
 
 

Prior to the beginning of and throughout the duration of the Work, Consultant will maintain 
insurance in conformance with the requirements set forth below. Consultant will use 
existing coverage to comply with these requirements. If that existing coverage does not 
meet the requirements set forth here, Consultant agrees to amend, supplement or 
endorse the existing coverage to do so. Consultant acknowledges that the insurance 
coverage and policy limits set forth in this section constitute the minimum amount of 
coverage required. Any insurance proceeds available to District in excess of the limits 
and coverage required in this agreement and which is applicable to a given loss, will be 
available to District. 
 
Consultant shall provide the following types and amounts of insurance: 
 
Commercial General Liability Insurance using Insurance Services Office “Commercial 
General Liability” policy from CG 00 01 or the exact equivalent. Defense costs must be 
paid in addition to limits. There shall be no cross liability exclusion for claims or suits by 
one insured against another. Limits are subject to review but in no event less than 
$1,000,000 per occurrence. 
 
Business Auto Coverage on ISO Business Auto Coverage from CA 00 01 including 
symbol 1 (Any Auto) or the exact equivalent. Limits are subject to review, but in no event 
to be less than $1,000,000 per accident. If Consultant owns no vehicles, this requirement 
may be satisfied by a non-owned auto endorsement to the general liability policy 
described above. If Consultant or Consultant’s employees will use personal autos in any 
way on this project, Consultant shall provide evidence of personal auto liability coverage 
for each such person. 
 
Workers Compensation on a state-approved policy form providing statutory benefits as 
required by law with employer’s liability limits no less than $1,000,000 per accident or 
disease. 
 
Excess or Umbrella Liability Insurance (Over Primary) if used to meet limit requirements, 
shall provide coverage at least as broad as specified for the underlying coverages. Any 
such coverage provided under an umbrella liability policy shall include a drop down 
provision providing primary coverage above a maximum $25,000 self-insured retention 
for liability not covered by primary but covered by the umbrella. Coverage shall be 
provided on a “pay on behalf” basis, with defense costs payable in addition to policy limits. 
Policy shall contain a provision obligating insurer at the time insured’s liability is 
determined, not requiring actual payment by the insured first. There shall be no cross 
liability exclusion precluding coverage for claims or suits by one insured against another. 
Coverage shall be applicable to District for injury to employees of Consultant, 
subcontractors or others involved in the Work. The scope of coverage provided is subject 
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to approval of District following receipt of proof of insurance as required herein. Limits are 
subject to review but in no event less than $1 Million per occurrence. 
 
Professional Liability or Errors and Omissions Insurance as appropriate shall be written 
on a policy form coverage specifically designated to protect against acts, errors or 
omissions of the Consultant and “Covered Professional Services” as designated in the 
policy must specifically include work performed under this agreement. The policy limit 
shall be no less than $1,000,000 per claim and in the aggregate. The policy must “pay on 
behalf of” the insured and must include a provision establishing the insurer’s duty to 
defend. The policy retroactive date shall be on or before the effective date of this 
agreement. 
 
Insurance procured pursuant to these requirements shall be written by insurer that are 
admitted carriers in the state California and with an A.M. Bests rating of A- or better and 
a minimum financial size VII. 
 
General conditions pertaining to provision of insurance coverage by Consultant. 
Consultant and District agree to the following with respect to insurance provided by 
Consultant: 
 
 1. Consultant agrees to have its insurer endorse the third party general liability 
coverage required herein to include as additional insureds District, its officials employees 
and agents, using standard ISO endorsement No. CG 2010. Consultant also agrees to 
require all Consultants, and subcontractors to do likewise. 
 
 2. No liability insurance coverage provided to comply with this Agreement shall 
prohibit Consultant, or Consultant’s employees, or agents, from waiving the right of 
subrogation prior to a loss. Consultant agrees to waive subrogation rights against District 
regardless of the applicability of any insurance proceeds, and to require all Consultants 
and subcontractors to do likewise. 
 
 3. All insurance coverage and limits provided by Consultant and available or 
applicable to this agreement are intended to apply to the full extent of the policies. Nothing 
contained in this Agreement or any other agreement relating to the District or its 
operations limits the application of such insurance coverage. 
 
 4. None of the coverages required herein will be in compliance with these 
requirements if they include any limiting endorsement of any kind that has not been first 
submitted to District and approved of in writing. 
 
 5. No liability policy shall contain any provision or definition that would serve 
to eliminate so-called “third party action over” claims, including any exclusion for bodily 
injury to an employee of the insured or of any Consultant or subcontractor. 
 
 6. All coverage types and limits required are subject to approval, modification 
and additional requirements by the District, as the need arises. Consultant shall not make 
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any reductions in scope of coverage (e.g. elimination of contractual liability or reduction 
of discovery period) that may affect District’s protection without District’s prior written 
consent. 
 
 7. Proof of compliance with these insurance requirements, consisting of 
certificates of insurance evidencing all of the coverages required and an additional 
insured endorsement to Consultant’s general liability policy, shall be delivered to District 
at or prior to the execution of this Agreement. In the event such proof of any insurance is 
not delivered as required, or in the event such insurance is canceled at any time and no 
replacement coverage is provided, District has the right, but not the duty, to obtain any 
insurance it deems necessary to protect its interests under this or any other agreement 
and to pay the premium. Any premium so paid by District shall be charged to and promptly 
paid by Consultant or deducted from sums due Consultant, at District option. 
 
 8. Certificate(s) are to reflect that the insurer will provide 30 days notice to 
District of any cancellation of coverage. Consultant agrees to require its insurer to modify 
such certificates to delete any exculpatory wording stating that failure of the insurer to 
mail written notice of cancellation imposes no obligation, or that any party will “endeavor” 
(as opposed to being required) to comply with the requirements of the certificate. 
 
 9. It is acknowledged by the parties of this agreement that all insurance 
coverage required to be provided by Consultant or any subcontractor, is intended to apply 
first and on a primary, noncontributing basis in relation to any other insurance or self-
insurance available to District. 
 
 10. Consultant agrees to ensure that subcontractors, and any other party 
involved with the project who is brought onto or involved in the project by Consultant, 
provide the same minimum insurance coverage required of Consultant. Consultant 
agrees to monitor and review all such coverage and assumes all responsibility for 
ensuring that such coverage is provided in conformity with the requirements of this 
section. Consultant agrees that upon request, all agreements with subcontractors who 
are brought onto or involved in the project by Consultant will be submitted to District for 
review. 
 
 11. Consultant agrees not to self-insure or to use any self-insured retentions or 
deductibles on any portion of the insurance required herein and further agrees that it will 
review and terminate any subcontract consultant has with a subconsultant, subcontractor, 
Architect, Engineer or other entity or person in any way involved in the performance of 
work on the project contemplated by this agreement to self-insure its obligations to 
District. If Consultant’s existing coverage includes a deductible or self-insured retention, 
the deductible or self-insured retention must be declared to the District. At the time the 
District shall review options with the Consultant, which may include reduction or 
elimination of the deductible or self-insured retention, substitution of other coverage, or 
other solutions. 
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 12. The District reserves the right at any time during the term of the contract to 
change the amounts and types of insurance required by giving the Consultant ninety (90) 
days advance written notice of such change. If such change results in substantial 
additional cost to the Consultant, the District will negotiate additional compensation 
proportional to the increase benefit to District. 
 
 13. For purposes of applying insurance coverage only, this Agreement will be 
deemed to have been executed immediately upon any party hereto taking any steps that 
can be deemed to be in furtherance of or towards performance of this Agreement. 
 
 14. Consultant acknowledges and agrees that any actual or alleged failure on 
the part of District to inform Consultant of non-compliance with any insurance 
requirements in no way imposes any additional obligations on District nor does it waive 
any rights hereunder in this or any other regard. 
 
 15. Consultant will renew the required coverage for the duration of the project.  
 
 16. Consultant shall provide proof that policies of insurance required herein 
expiring during the term of this Agreement have been renewed or replaced with other 
policies providing at least the same coverage. Proof that such coverage has been ordered 
shall be submitted prior to expiration. A coverage binder or letter from Consultant’s 
insurance agent to this effect is acceptable. A certificate of insurance and/or additional 
insured endorsement as required in these specifications applicable to the renewing or 
new coverage must be provided to District within five days of the expiration of the 
coverages. 
  
 17. Requirements of specific coverage features or limits contained in this 
section are not intended as limitations on coverage, limits or other requirements nor as a 
waiver of any coverage normally provided by any given policy. Specific reference to a 
given coverage feature is for purposes of clarification only as it pertains to a given issue, 
and is not intended by any party or insured to be limiting or all-inclusive. 
 
 18. These insurance requirements are intended to be separate and distinct from 
any other provision in this Agreement and are intended by the parties here to be 
interpreted as such. 
 
 19. The requirements in this Section supersede all other sections and 
provisions of this Agreement to the extent that any other section or provision conflicts with 
or impairs the provisions of this Section. 
 
 20. Consultant agrees to be responsible for ensuring that no contract used by 
any party directly under contract with the Consultant and involved in the portion of the 
project under control of the Consultant reserves the right to charge District or Consultant 
for the cost of additional insurance coverage required by this agreement. Any such 
provisions are to be deleted with reference to District. It is not the intent of District to 
reimburse any third party for the cost of complying with these requirements. There shall 
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be no recourse against District for payment of premiums or other amounts with respect 
thereto. 
 
 21. Consultant agrees to provide immediate notice to District of any claim or 
loss against Consultant arising out of the work performed under this agreement. District 
assumes no obligation or liability by such notice, but has the right (but not the duty) to 
monitor the handling of any such claim or claims if they are likely to involve District. 




