

**ADDENDUM NO. 1  
FOR  
LOS OSOS COMMUNITY SERVICES DISTRICT  
FERRELL AVE TRAIL IMPROVEMENT PROJECT**

DATE: April 5, 2021

FROM: Wallace Group  
612 Clarion Court  
San Luis Obispo, CA 93401  
Tel: (805) 544-4011

TO: Prospective Bidders

This addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated February 2021, as noted herein. Each bidder shall acknowledge receipt of this Addendum by completing the acknowledgment at the end of this Addendum, and by confirming receipt of this addendum on the contract Bid Form. Failure to do so may subject Bidder to disqualification.

The following changes or clarifications have been made to the Bid Documents:

CHANGES TO PRIOR ADDENDA:

1. Not Applicable.

CHANGES TO PROCUREMENT REQUIREMENTS:

2. Notice Inviting Bids, Page 1, modify the bid due date from April 8, 2021 to April 22, 2021. Location and time that bids are due, remains unchanged.

CHANGES TO CONTRACTING REQUIREMENTS:

3. None.

CHANGES TO SPECIFICATIONS:

4. None.

CHANGES TO DRAWINGS:

5. Drawing L-2, Detail 4, Note 1, change "1/2" THICK GALVANIZED STEEL" to "12 GAUGE GALVANIZED STEEL".

Please acknowledge receipt of this Addendum No. 1 by signing where indicated below. **Please email a signed and dated PDF of this addendum to Steve Tanaka, Wallace Group, at [stevent@wallacegroup.us](mailto:stevent@wallacegroup.us).**

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date

END OF ADDENDUM